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Current copies of the following documents are hereby made part of these contract documents
by reference. These documents are available on the DFCM web site at http://dfcm.utah.gov
or are available upon request from DFCM.

DFCM General Conditions dated May 25, 2005.
DFCM Application and Certification for Payment dated May 25, 2005.

Technical Specifications: as prepared by MHTN Architects and R&R Environmental
Services

Drawings: as prepared by MHTN Architects and R&R Environmental Services

Schedule: as prepared by Jacobsen Construction Company

The Agreement and General Conditions dated May 25, 2005
have been updated from versions that were formally adopted
and in use prior to this date. The changes made to the Genera

Conditions are identified in a document entitled Revisions to Genera
Conditions that is available on DFCM’s web site a
://dfcm.utah.gov|
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NOTICE TO CONTRACTORS

The State of Utah - Division of Facilities Construction and Management (DFCM) is requesting proposals for
abatement and demolition services for the following project:

ABATEMENT AND DEMOLITION - STUDENT UNION RENOVATION
WEBER STATE UNIVERSITY - OGDEN, UTAH
DFCM PROJECT NO. 03215810

This project consists of the abatement of identified regulated asbestos-containing materials (RACMs) and selective
demolition as part of a two-phase renovation and remodel for the Shepherd Student Union Building on the campus
of Weber State University located in Ogden, Utah. Total abatement and demolitions cost is estimated at $840,000.

The Request for Proposals (RFP) documents, including the selection requirements, the selection schedule, and
construction documents will be available at 12:00 Noon on Tuesday, February 21, 2006 from DFCM, in electronic
format only, at 4110 State Office Building, Salt Lake City, Utah 84114, telephone (801)538-3018 and on the
DFCM web page at http://dfcm.utah.gov. For questions regarding this project, please contact Bill Bowen, DFCM,
at (801) 538-3271. No others are to be contacted regarding this project.

The procurement shall be under the Value Based Selection RFP method. A MANDATORY pre-proposal meeting
and site visit will be held at 10:00 AM on Friday, March 3, 2006 at Weber State University, Student Union
Building, Room #325, Ogden, Utah. All prime contractors wishing to submit on this project must attend this
meeting.

Cost proposals must be submitted by 12:00 noon on Thursday, March 16, 2006 to DFCM at 4110 State Office
Building, Salt Lake City, Utah 84114. Additional information, including a management plan and references, will
be required as stated on the Project Schedule. Note: Submittals must be received at 4110 State Office Building by
the specified times.

The contractor shall comply with and require all of its subcontractors to comply with the license laws as required by
the State of Utah.

A Bid Bond in the amount of five percent (5%) of the proposal amount, made payable to the Division of Facilities
Construction and Management on DFCM’s bid bond form, shall accompany the cost proposal.

The Division of Facilities Construction & Management reserves the right to reject any or all proposals or to waive
any formality or technicality in any proposal in the interest of the State.

DIVISION OF FACILITIES CONSTRUCTION AND MANAGEMENT

MARLA WORKMAN, CONTRACT COORDINATOR
4110 State Office Bldg., Salt Lake City, Utah 84114
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DESCRIPTION OF WORK

This project consists of the abatement of identified regulated asbestos-containing materials (RACMs) and selective
demolition as part of a two-phase renovation and remodel for the Shepherd Student Union Building on the campus
of Weber State University located in Ogden, Utah.

Examples of RACMs to be abated include: floor tile and mastic, spray-on fire proofing, vibration dampers, duct
sealant, thermal system insulation and mudded fittings. Examples of selective and general demolition include:
walls, ceilings, floor coverings, ductwork, plumbing, lighting, power devices, conduit, doors and frames, electrical
and HVAC equipment, etc.

With the assistance of Jacobsen Construction and WSU, the contractor will be responsible for de-energizing the
individual wings. WSU will be responsible for isolating the following utilities: steam, chilled water, domestic
water and gas.

Schedule
Currently, the project is divided into two phases. As such, the following represents the tentative abatement and
selective demolition schedule that the contractor will be required to bid.

» Phase 1 — West Building Abatement and Demolition: May 15, 2006 — September 8, 2006
» Phase 2 — East Building Abatement and Demolition: June 13, 2007 — August 1, 2007

It is anticipated that the contractor will begin abatement and demolition activities on the lower levels
first and finish on the upper levels last.

Prior to commencement of abatement and demolition, WSU personnel will remove the following systems for
salvage and reuse. Any unsalvaged systems will become the property of the Contractor.

Door operators

Locks, mortises, cores, panic devices

Bookstore paging system

RA wall grill in the Bookstore

All circuit breakers from the electrical panels as the power is turned off to them.

All usable contactors in the motor control centers

Note: the HVAC Metasys system in the east building mechanical room is to stay active for both phases of
construction (will be shown on mechanical drawings, moved into the tunnel). The fire alarm panel will be
relocated to the east building

Door closers/hold-opens
Electric water coolers
Telephones

Flush valves e  Chalk boards/white boards
HVAC controls: JCC control panels e TVs
Fire alarm devices e  Marker and tack boards
Bookstore electronic ballasts ®  Projectors
Network switches ®  Projection Screens
CATYV amplifiers ®  Toilet accessories
IT closet racks, blocks, etc. e  Kitchen equipment
Clocks ®  Window coverings

[ ]

[ ]

[ ]

Project Risk Factors
1. Providing abatement and demolition services while the general contractor is engaged in concurrent work
activities.
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PROCUREMENT PROCESS

1. Request for Proposal Documents

The Request for Proposal (RFP) documents consist of all of the documents listed in the Table of Contents
and all said documents are incorporated in this RFP by reference.

2. Availability of Requests for Proposals

A compact disc containing the full contract documents are available free of charge at the locations stated
on the Project Schedule. Certain Contract Documents are available at DFCM’s internet web site at
http://dfcm.utah.gov.

Any person or firm that fails to return the complete set of Drawings and Specifications, or other Contract
Documents, in good condition within ten (10) days of the date set for selection announcement shall forfeit
any required deposit. Notwithstanding this, if the Contract Documents are provided on a compact disc,
the compact disc does not need to be returned.

3. Contact Information

Except as authorized by the DFCM Representative or as otherwise stated in the RFP or the pre-proposal
meeting, communication during the selection process shall be directed to the specified DFCM’s
Representative. In order to maintain the fair and equitable treatment of everyone, contractors shall not
unduly contact or offer gifts or gratuities to DFCM, any Board officer, employee or agent of the State of
Utah, users or selection committee members in an effort to influence the selection process or in a manner
that gives the appearance of influencing the selection process. This prohibition applies before the RFP is
issued as the project is developed, and extends through the award of a contract. Failure to comply with
this requirement may result in a disqualification in the selection process. Contractors should be aware
that selection committee members will be required to certify that they have not been contacted by any of
the contractors in an attempt to influence the selection process.

4. Requests for Information

All requests for information regarding this project shall be in writing and directed to:

Bill Bowen, Program Director

Division of Facilities Construction and Management
4110 State Office Building

Salt Lake City, Utah 84114

E-mail: billbowen@utah.gov

Facsimile: (801) 538-3271
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Procurement Process
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5. Project Schedule

The Project Schedule lists the important events, dates, times and locations of meetings and submittals that
must be met by the contractor.

6. Mandatory Pre-Proposal Meeting & Registration

A mandatory pre-proposal meeting will be held on the date and time and at the location listed on the
Project Schedule.

A representative from each interested prime contractor is required to attend. During the meeting, a
presentation will be made to describe the overall scope of work and intended schedule. Interested prime
contractors may ask questions and request clarification about the project and the procurement process.

Subcontractors and suppliers are invited to attend this meeting but it is not mandatory for them.

THE PRIME CONTRACTORS ABSENCE FROM THE PRE-PROPOSAL MEETING AND/OR
FAILURE TO REGISTER PRECLUDES PARTICIPATION AS A PROPOSER ON THIS PROJECT.

7. Submittal Due Dates and Times

All required submittals must be delivered to, and be received by, the Division of Facilities Construction
and Management prior to the date and time indicated in the Project Schedule. Submittals received after
the specified time will not be accepted. Please allow adequate time for delivery. Ifusing a courier
service, the contractor is responsible for ensuring that delivery will be made directly to the required
location. It is your responsibility to allow for the time needed to park on Capitol Hill as recent
construction activity has made the parking more difficult. Identification is required to enter the building.

8. Last Day to Submit Questions

All questions must be received at the office of DFCM no later than the time and dated listed on the
Project Schedule. Questions must be submitted in writing to Bill Bowen at DFCM.

9. Addendum
All responses to questions and requests for clarification will be in writing and issued as addenda to the
Request for Proposals. Addenda will be provided to every entity that has registered for receiving

documents. The addenda or notice of the Addendum will be posted on DFCM’s web site.

Any addenda issued prior to the submittal deadline shall become part of the Request for Proposals and
any information required shall be included in your proposal.
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10. Past Performance and References

As a contractor completes each DFCM project, DFCM, the architects/engineers and the using agency will
evaluate the contractor. It is the intent of DFCM that this process will be the major source for evaluating
past performance.

Contractors shall submit past performance and reference information by the time indicated on the Project
Schedule.

For all DFCM projects completed in the last 5 years identify the project by name, number and DFCM
project manager. Each contractor wishing to compete for this project that has not completed at least three
DFCM projects in the last 5 years, will be required to provide one copy of a list of references on
additional similar projects for a total of 3 projects.

For non-DFCM projects provide the following information:

Point of Contact: Person who will be able to answer any customer satisfaction questions.
Phone Number: Phone number of the contact we will be surveying.

User Name: Name of the Company / Institution that purchased the construction work.
Project Name: Name of the project.

Date Completed: Date of when the work was completed.

Address: Street, city and state where the work was performed.

Size: Size of project in dollars.

Duration: Duration of the project / construction in months.

Type: Type of the project (i.e.: School, Offices, Warehouse, etc.)

11. Cost Proposal

Before submitting a proposal, each contractor shall carefully examine the RFP; shall visit the site of the
Work; shall fully inform themselves as to all existing conditions and limitations; and shall include in the
proposal the cost of all items required by the RFP. If the contractor observes that portions of the Contract
Documents are at variance with applicable laws, building codes, rules, regulations or contain obvious
erroneous or uncoordinated information, the contractor shall promptly notify the specified DFCM
Representative and the necessary changes shall be accomplished by Addendum.

The proposal, bearing original signatures, must be typed or handwritten in ink on the Cost Proposal Form
provided in the procurement documents and submitted in a sealed envelope at the location specified
below prior to the deadline for submission of cost proposals indicated on the Project Schedule.

Bid bond security, in the amount of five percent (5%) of the proposal amount, made payable to the
Division of Facilities Construction and Management, shall accompany proposal. THE BID BOND
MUST BE ON THE BID BOND FORM PROVIDED IN THE PROCUREMENT DOCUMENTS IN
ORDER TO BE CONSIDERED AN ACCEPTABLE PROPOSAL.
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If the bid bond security is submitted on a bid bond form other than DFCM’s required bid bond form, and
the bid security meets all other legal requirements, the contractor will be allowed to provide an acceptable
bid bond by the close of business on the next business day following notification by DFCM of submission
of a defective bid bond security. NOTE: A cashier’s check cannot be used as a substitute for a bid bond.

Cost Proposals will be accepted at the office of DFCM, 4110 State Office Building, Salt Lake City, UT

84114. Late proposals will be disqualified and returned to the proposer unopened. One copy of the cost
proposal is required. The contractor shall bid the base bid price and the add alternates.

12. Compliance with Construction Budget

DFCM expects to receive cost proposals that are within the stated construction budget. While all
contractors are generally encouraged to submit cost reduction proposals as appropriate, those who are not
able to submit a cost proposal within the budget are particularly requested to submit cost reduction
proposals to bring the cost within the budget. Contractors may, however, submit cost proposals that
exceed the budget but they will be addressed in the manner explained below.

After the deadline for submitting cost proposals, DFCM staff will open proposals to identify those
contractors whose cost proposals, net of any potentially acceptable cost reduction proposals, are within
the stated budget.

Cost proposals will be kept confidential and will not be disclosed to the selection committee until after the
interviews and preliminary deliberations are completed. No information regarding a contractor’s cost and
cost reduction proposals will be disclosed to competing contractors prior to the completion of the
selection process.

Only contractors whose cost proposals, less any potentially acceptable cost reduction proposals, are
within the stated budget for the contract will be invited to an interview.

If no proposals are received from responsive and responsible contractors whose cost proposal, less any
potentially acceptable cost reduction proposals, are within the stated budget for the contract, DFCM will
determine which of the following actions to take:

A. DFCM may increase the stated budget for the contract and proceed with the selection
process with only those contractors whose cost proposals, less any potentially acceptable cost reduction
proposals, are within the revised budget for the contract. The determination of sources of additional
funding and how much the budget will be increased is solely at the discretion of DFCM.

B. DFCM may reduce the scope or requirements of the contract. This will be evidenced in an
addendum to the RFP which will also set a new deadline for submitting revised cost proposals and cost
reduction proposals. Only qualified contractors who had previously submitted a cost proposal in
accordance with the RFP may be considered in this extended procurement process.

C. DFCM may reject all proposals.
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13. Cost Reduction Proposals

Any cost reduction proposals must be submitted on a document entitled Cost Reduction Proposals by the
deadline indicated in the Project Schedule. Seven copies of this document must be submitted. It is
desired that cost reduction proposals not reduce the durability, functionality or cost efficiency of the
facility although proposals that do not meet this standard will be considered. The cost impact of these
proposals should be included in the Cost Reduction Proposals document. The amount shown on the base
cost proposal should not reflect the cost impact of any cost reduction proposals. The cost reduction
proposals will be evaluated by DFCM, the user and the A/E to determine if they are potentially
acceptable. Prior to the interviews, each contractor will be notified as to which of their cost reduction
proposals are determined to be potentially acceptable and which ones will not be considered in the
selection process. Only those cost reduction proposals that are determined to be potentially acceptable
may be presented in the interview. A contractor may not submit additional cost reduction proposals after
the deadline. Any new cost reduction ideas that are raised in the interview process that were not
submitted prior to the deadline will not be considered in the selection process. The cost reduction
proposals that are accepted will be included in the original contract.

DFCM retains the right that, if it determines that a cost reduction proposal is desirable but the proposed
change is so substantial that its consideration in the selection process would not allow for the fair and
equitable treatment of all contractors, DFCM may, at its option, include the proposed change of contract
requirements in an addendum and allow all qualified contractors to submit a new proposal.

14. Listing of Subcontractors

Listing of Subcontractors shall be as required by the Request for Proposals and as summarized in the
“Instructions and Subcontractor’s List Form”, which are included as part of this RFP. The Subcontractors
List shall be delivered to DFCM or faxed to DFCM at (801)538-3677 by the date and time stated in the
Project Schedule and will be included in the Contract. Requirements for listing additional subcontractors
are as follows: NO ADDITIONAL REQUIREMENTS

DFCM retains the right to audit or take other steps necessary to confirm compliance with requirements for
the listing and changing of subcontractors. Any contractor who is found to not be in compliance with
these requirements is subject to a debarment hearing and may be debarred from consideration for award
of contracts for a period of up to three years.

15. Time

One of the selection criteria will be proposed contract time. The contractor will include in the
management plan the schedule for completing the work including any items required by DFCM or the
AJ/E. A completion date on or before September 8. 2006 for Phase 1 and August 1, 2007 for Phase 2

is mandatory.
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The actual notice to proceed will be based on how quickly the contractor returns the contract and the
required bonds as well as the resolution of any issues that may arise in the procurement process. The
actual completion date will be based on the contractors proposed schedule and the date the
contractor received the contract for signature.

All plans, schedules, and the cost proposals are required to reflect the project construction time. Non-
compliance with the schedule will not result in automatic disqualification; it will be evaluated by the
selection committee in determining the final selection.

Of particular interest and concern are the management team and the ability of the prime contractors to

deliver the project within the construction time. Contractors will need to demonstrate the method of
delivery and the competency of the individuals who will manage its successful completion.

16. Management Plan

The contractor shall provide seven (7) copies of the management plan by the time indicated on the Project
Schedule. The management plan should contain information on how the construction will be managed
including items such as security and safety controls, staging areas, delivery routes, crane locations and
interfaces required at the site with the using agency. It should contain an organization chart of key project
personnel and also address how critical subcontractors were selected and will be managed.

Address project specific criteria, risks that have been identified by the RFP and additional risks that the
team has identified. State how those risks will be mitigated.

As part of the management plan include your proposed project schedule. Indicate critical dates and other
information in sufficient detail for the selection committee to determine if the time frames are reasonable.

The management plan should be concise yet contain sufficient information for evaluation by the selection
committee.

17. Statements of Qualifications

The contractor shall provide seven (7) copies of the statements of qualifications by the time indicated on
the Project Schedule. The statement of qualifications is a short document that indicates the experience
and qualifications of the firm, the project manager and the site superintendent. It should include
information on similar projects that have been completed by the firm, project manager and site
superintendent. Include the experience and special qualifications that the project manager and site
superintendent have that are applicable to this project and/or are part of the project specific selection
criteria.

10
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18. Termination or Debarment Certifications

The contractor must submit a certification that neither it nor its principals are presently debarred,
suspended, proposed for debarment, declared ineligible, or voluntarily excluded from soliciting work by
any governmental department or agency. The contractor must also certify that neither it nor its principals
have been terminated during the performance of a contract or withdrew from a contract to avoid
termination. If the contractor cannot certify these two statements the firm shall submit a written
explanation of the circumstances for review by DFCM. Contractors are encouraged to submit these
certifications with the Statement of Qualifications but they may be submitted up until the time the
selection is completed.

19. Selection Committee

The Selection Committee will be composed of individuals from the Utah State Building Board, DFCM, the
User Agency / Institution, representatives from the design and construction disciplines, and others deemed
appropriate by the DFCM.

20. Interviews.

Interviews will be conducted with all responsive and responsible contractors except as follows. If more
than six contractors submit proposals and meet other requirements, DFCM may convene the selection
committee to develop a short list of contractors to be invited to interviews. This evaluation will be made
using the selection criteria noted below except that cost will not be considered. The information provided
by the past performance/references, preliminary management plan and statement of qualifications will be
the basis for this evaluation.

The purpose of the interview is to allow the contractor to present its qualifications, past performance,
management plan, schedule and general plan for constructing the project. It will also provide an
opportunity for the selection committee to seek clarification of the contractor’s proposal.

The proposed primary project management personnel, including the project manager and superintendent,
should be in attendance. The project manager is the contractor’s representative who will be in daily
control of the construction site. The project manager has overall job authority, will be in attendance at all
job meetings, and is authorized by the contractor to negotiate and sign any and all change orders in the
field, if necessary. Unless otherwise noted, the attendance of subcontractors is at the discretion of the
contractor.

The method of presentation is at the discretion of the contractor. The interviews will be held on the date
and at the place specified in the Project Schedule.

11
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21.

Selection Criteria for VBS Construction

The following criteria will be used in ranking each of the construction firms. The firm that is ranked the
highest will represent the best value for the state. The criteria are not listed in any priority order. The
selection committee will consider all criteria in performing a comprehensive evaluation of the proposal.
Weights have been assigned to each criteria in the form of points.

A.

Cost. 15 Points. The contractor’s proposal will be considered with all other criteria to determine
the ranking of the firm.

Schedule. 20 Points. The contractor’s schedule will be evaluated as to how well it meets the
objectives of the project. Unless other objectives are stated the shorter the construction duration
that is evaluated to be feasible while maintaining safety and quality in conformance with the
construction documents is preferred. The contractor shall discuss during the interview the project
schedule identifying major work items with start and stop dates that are realistic and critical
subcontractors and if they have reviewed and agree to the schedule. The overall completion date
shown on the schedule will be used in the contract as the contract completion date.

DFCM Past Performance Rating. 15 Points. Each construction firm will be given a past
performance rating. The rating will be based first on how well the firm did on past projects with
DFCM. If a minimum of three DFCM past performance ratings are not available a rating will be
established using any DFCM past performance ratings that are available, supplemented by
references supplied by the contractor at the time the proposals are submitted.

Strength of Contractor’s Team. 15 Points. Based on the statements of qualifications, the
interview, and management plan, the selection team shall evaluate the expertise and experience of
the construction firm the project manager and the superintendent as it relates to this project in size,
complexity, quality and duration. Consideration will also be given to the portions of the project
that the contractor will self perform and the strength brought to the team by critical subcontractors
including how they were selected and the success the contractor has had in working with them.

Project Management Approach. 20 Points. Based on the information provided in the
management plan and information presented in the interview the selection team shall evaluate how
each team has planned the project and determined how to construct the project in the location and
in the time frames presented. The firm should present how they plan to move material and people
into and out of the site. Keep the site safe; minimize disruption to the facility etc. The
construction firm shall also discuss what portions of the project they plan to self perform. The
selection team will also evaluate the degree to which risks to the success of the project have been
identified and a reasonable solution has been presented. This may include cost reduction ideas or
proposals.

12
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The following criteria are project specific. They are added to the above criteria in determining the
selection that represents the best value for the state.

F. Project Specific Risk Factors. 15 Points.
Providing abatement and demolition services while the general contractor is engaged in
concurrent work activities.

Total Points Possible: 100 Points

22. Award of Contract

The selection of the prime contractor will be made using the Value Based Selection system (VBS).
The award of the Contract shall be in accordance with the criteria set forth in the Request for Proposals
(RFP). The State of Utah intends to enter into an agreement with the prime contractor to construct the
project as outlined. Individual contractors or alliances between two or more contractors are allowed in
this process. The State will contract with only one legal entity.

23. Contract and Bond

The contractor's agreement will be in the form bound in the specifications. The contract time will be as
indicated in the proposal. The selected contractor, simultaneously with the execution of the contract
agreement, will be required to furnish a performance bond and a payment bond, both bearing original
signatures, upon the forms provided in the RFP. The performance and payment bonds shall be for an
amount equal to one hundred percent (100%) of the contract sum and secured from a company that meets
the requirements specified in the requisite forms. Any bonding requirements for subcontractors will be
specified in the Supplementary General Conditions.

24. Interpretation of Drawings and Specifications

If any person or entity contemplating submitting a proposal is in doubt as to the meaning of any part of
the drawings, specifications or other contract documents, such person shall submit to the specified DFCM
representative a request for an interpretation thereof. The person or entity submitting the request will be
responsible for its prompt delivery. Any interpretation of the proposed documents will be made only by
addenda duly issued and a copy of such addenda will be mailed or delivered to each person or entity
receiving a set of documents. Neither DFCM nor A/E will be responsible for any other explanations or
interpretations of the proposed documents. A/E shall be deemed to refer to the architect or engineer hired
by DFCM as the A/E or Consultant for the Project.

13
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25.  Licensure
The contractor shall comply with and require all of its subcontractors to comply with the license laws as

required by the State of Utah.

26. Financial Responsibility of Contractors, Subcontractors and Sub-subcontractors

Contractors shall respond promptly to any inquiry in writing by the DFCM to any concern of financial
responsibility of the contractor, subcontractor or sub-subcontractor.

217. Product Approvals

Where reference is made to one or more proprietary products in the contract documents, but restrictive
descriptive materials of one or more manufacturer(s) is referred to in the contract documents, the products
of other manufacturers will be accepted, provided they equal or exceed the standards set forth in the
drawings and specifications and are compatible with the intent and purpose of the design, subject to the
written approval of the A/E. Such written approval must occur prior to the deadline established for the
last scheduled addenda to be issued. The A/E’s written approval will be in an issued addendum. If the
descriptive material is not restrictive, the products of other manufacturers specified will be accepted
without prior approval provided they are compatible with the intent and purpose of the design as
determined by the A/E.

28. Withdrawal of Proposals

Proposals may be withdrawn on written request received from proposer until the notice of selection is
issued.

29. Time is of the Essence

Time is of the essence in regard to all the requirements of the contract documents.

30. Right to Reject Proposals

DFCM reserves the right to reject any or all proposals.

14
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STATE OF UTAH - DEPARTMENT OF ADMINISTRATIVE SERVICES

Division of Facilities Construction and Management

DFCM

PROJECT SCHEDULE

PROJECT NAME: ABATEMENT AND DEMOLITION - STUDENT UNION RENOVATION
WEBER STATE UNIVERSITY - OGDEN, UTAH
DFCM PROJECT NO. 03215810
Event Day Date Time Place

Advertisement Placed Sunday | February 19, 2006 Multi-Media
Request for Proposals and Tuesday | February 21, 2006 12:00 DFCM
Construction Documents Noon 4110 State Office Bldg
Available SLC, UT and DFCM web site *
Mandatory Pre-Proposal Friday March 3, 2006 10:00 AM | Shepherd Union Bldg - RM #325
Site Meeting Weber State University

Ogden, UT
Last Day to Submit Thursday March 9, 2006 4:00 PM | DFCM
Questions 4110 State Office Bldg

SLC, UT
Final Addendum Issued Tuesday March 14, 2006 4.00PM | DFCM

4110 State Office Bldg

SLC, UT and DFCM web site *
Prime Contractors Turn In Thursday March 16, 2006 12:00 DFCM
Cost Proposals, and Noon 4110 State Office Bldg
References SLC, UT
Subcontractor List Due Friday March 17, 2006 12:00 DFCM

Noon 4110 State Office Bldg

SLC, UT
Statements of Qualifications, | Tuesday March 21, 2006 12:00 DFCM
Management Plans, and Cost Noon 4110 State Office Bldg
Reduction Proposals Due SLC, UT
Short Listing by Selection Friday March 24, 2006 12:00 DFCM
Committee — if applicable Noon 4110 State Office Bldg

SLC, UT
Termination / Debarment On or Before Date NA
Certifications Due of Interview
Interviews Thursday March 30, 2006 Asreq’d | TBD
Announcement Friday March 31, 2006 4:00 PM | Via fax and posted on DFCM

website

* DFCM’s web site address is http://dfcm.utah.gov
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STATE OF UTAH - DEPARTMENT OF ADMINISTRATIVE SERVICES

DFCM

Division of Facilities Construction and Management

PROPOSAL FORM

NAME OF PROPOSER DATE

To the Division of Facilities Construction and Management
4110 State Office Building
Salt Lake City, Utah 84114

The undersigned, responsive to the "Notice to Contractors" and in accordance with the "Request for
Proposals” for the Weber State University Student Union Remodel — Abatement and Demolition;
DFCM Project No. 03215810 and having examined the Contract Documents and the site of the proposed
Work and being familiar with all of the conditions surrounding the construction of the proposed Project,
including the availability of labor, hereby proposes to furnish all labor, materials and supplies as required
for the Work in accordance with the Contract Documents as specified and within the time set forth and at
the price stated below. This price is to cover all expenses incurred in performing the Work required under
the Contract Documents of which this bid is a part:

I/We acknowledge receipt of the following Addenda:

For all work shown on the Drawings and described in the Specifications and Contract Documents, I/we
agree to perform for the sum of:

BASE BID:
DOLLARS ($ )

(In case of discrepancy, written amount shall govern)

Phase 1: West Building | Dollars $

Abatement

Demolition

Phase 2: East Building | Dollars $

Abatement

Demolition

PROPOSAL FORM
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PAGE NO. 2

I/We guarantee that the Phase 1 Work will be Substantially Complete by September 8, 2006 and the
Phase 2 Work will be Substantially Complete by August 1, 2007 after receipt of the Notice to Proceed,
should I/we be the successful proposer, and agree to pay liquidated damages in the amount of $500 per
day for each day after expiration of the Contract Time as stated in Article 3 of the Contractor’s
Agreement.

This bid shall be good for 45 days after bid opening.

Enclosed is a 5% bid bond, as required, in the sum of

The undersigned Contractor's License Number for Utah is

Upon receipt of notice of award of this bid, the undersigned agrees to execute the contract within ten (10)
days, unless a shorter time is specified in the Contract Documents, and deliver acceptable Performance
and Payment bonds in the prescribed form in the amount of 100% of the Contract Sum for faithful
performance of the contract. The Bid Bond attached, in the amount not less than five percent (5%) of the
above bid sum, shall become the property of the Division of Facilities Construction and Management as
liquidated damages for delay and additional expense caused thereby in the event that the contract is not
executed and/or acceptable 100% Performance and Payment bonds are not delivered within the time set
forth.

Type of Organization:

(Corporation, Partnership, Individual, etc.)

Any request and information related to Utah Preference Laws:

Respectfully submitted,

Name of Proposer

ADDRESS:

Authorized Signature
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BID BOND
(Title 63, Chapter 56, U. C. A. 1953, as Amended)

KNOW ALL PERSONS BY THESE PRESENTS:

That hereinafter referred to as
the "Principal," and , a corporation organized and existing
under the laws of the State of , with its principal office in the City of and authorized to transact

business in this State and U. S. Department of the Treasury Listed, (Circular 570, Companies Holding Certificates of Authority as Acceptable
Securities on Federal Bonds and as Acceptable Reinsuring Companies); hereinafter referred to as the "Surety," are held and firmly bound unto
the STATE OF UTAH, hereinafter referred to as the "Obligee," in the amount of $ (5% of the
accompanying bid), being the sum of this Bond to which payment the Principal and Surety bind themselves, their heirs, executors,
administrators, successors and assigns, jointly and severally, firmly by these presents.

THE CONDITION OF THIS OBLIGATION IS SUCH that whereas the Principal has submitted to Obligee the accompanying
bid incorporated by reference herein, dated as shown, to enter into a contract in writing for the

Project.

NOW, THEREFORE, THE CONDITION OF THE ABOVE OBLIGATION IS SUCH, that if the said principal does not
execute a contract and give bond to be approved by the Obligee for the faithful performance thereof within ten (10) days after being notified
in writing of such contract to the principal, then the sum of the amount stated above will be forfeited to the State of Utah as liquidated
damages and not as a penalty; if the said principal shall execute a contract and give bond to be approved by the Obligee for the faithful
performance thereof within ten (10) days after being notified in writing of such contract to the Principal, then this obligation shall be null and
void. It is expressly understood and agreed that the liability of the Surety for any and all defaults of the Principal hereunder shall be the full
penal sum of this Bond. The Surety, for value received, hereby stipulates and agrees that obligations of the Surety under this Bond shall be
for a term of sixty (60) days from actual date of the bid opening.

PROVIDED, HOWEVER, that this Bond is executed pursuant to provisions of Title 63, Chapter 56, Utah Code Annotated, 1953,
as amended, and all liabilities on this Bond shall be determined in accordance with said provisions to same extent as if it were copied at
length herein.

IN WITNESS WHEREOF, the above bounden parties have executed this instrument under their several seals on the date indicated
below, the name and corporate seal of each corporate party being hereto affixed and these presents duly signed by its undersigned
representative, pursuant to authority of its governing body.

DATED this day of 20
Principal's name and address (if other than a corporation): Principal's name and address (if a corporation):
By: By:
Title: Title:
(Affix Corporate Seal)
Surety's name and address:
STATE OF )
) ss. By:
COUNTY OF ) Attorney-in-Fact (Affix Corporate Seal)
On this day of ,20 , personally appeared before me

whose 1dent1ty is personally known to me or proved to me on the basis of satisfactory evidence, and who, being by me duly sworn, did say
that he/she is the Attorney-in-fact of the above-named Surety Company, and that he/she is duly authorized to execute the same and has
complied in all respects with the laws of Utah in reference to becoming sole surety upon bonds, undertakings and obligations, and that he/she
acknowledged to me that as Attorney-in-fact executed the same.

Subscribed and sworn to before me this day of 20
My Commission Expires:
Resides at:

NOTARY PUBLIC
Agency:

Agent:
Address: Approved As To Form: May 25, 2005
Phone: By Alan S. Bachman, Asst Attorney General

DFCM FORM 2b 052505 18



STATE OF UTAH - DEPARTMENT OF ADMINISTRATIVE SERVICES

DFCM

Division of Facilities Construction and

INSTRUCTIONS AND SUBCONTRACTORS LIST FORM

The three low bidders, as well as all other bidders that desire to be considered, are required by law to
submit to DFCM within 24 hours of bid opening a list of ALL first-tier subcontractors, including the
subcontractor’s name, bid amount and other information required by Building Board Rule and as stated
in these Contract Documents, on the following basis:

PROJECTS UNDER $500,000 - ALL SUBS $20,000 OR OVER MUST BE LISTED
PROJECTS $500,000 OR MORE - ALL SUBS $35,000 OR OVER MUST BE LISTED

¢ Any additional subcontractors identified in the bid documents shall also be listed.

e The DFCM Director may not consider any bid submitted by a bidder if the bidder fails to submit a
subcontractor list meeting the requirements of State law.

e List subcontractors for base bid as well as the impact on the list that the selection of any alternate
may have.

¢ Bidder may not list more than one subcontractor to perform the same work.

¢ Bidder must list “Self” if performing work itself.

LICENSURE:

The subcontractor’s name, the type of work, the subcontractor’s bid amount, and the subcontractor's
license number as issued by DOPL, if such license is required under Utah Law, shall be listed. Bidder
shall certify that all subcontractors, required to be licensed, are licensed as required by State law. A
subcontractor includes a trade contractor or specialty contractor and does not include suppliers who
provide only materials, equipment, or supplies to a contractor or subcontractor.

BIDDER LISTING 'SELF' AS PERFORMING THE WORK:

Any bidder that is properly licensed for the particular work and intends to perform that work itself in
lieu of a subcontractor that would otherwise be required to be on the subcontractor list, must insert the
term ‘Self” for that category on the subcontractor list form. Any listing of ‘Self” on the sublist form
shall also include the amount allocated for that work.

‘SPECIAL EXCEPTION:

A bidder may list ‘Special Exception’ in place of a subcontractor when the bidder intends to obtain a
subcontractor to perform the work at a later date because the bidder was unable to obtain a qualified or
reasonable bid under the provisions of U.C.A.Section 63A-5-208(4). The bidder shall insert the term
‘Special Exception’ for that category of work, and shall provide documentation with the subcontractor
list describing the bidder’s efforts to obtain a bid of a qualified subcontractor at a reasonable cost and
why the bidder was unable to obtain a qualified subcontractor bid. The Director must find that the
bidder complied in good faith with State law requirements for any ‘Special Exception’ designation, in
order for the bid to be considered. If awarded the contract, the Director shall supervise the bidder’s
efforts to obtain a qualified subcontractor bid. The amount of the awarded contract may not be
adjusted to reflect the actual amount of the subcontractor’s bid. Any listing of ‘Special Exception’ on
the sublist form shall also include amount allocated for that work.
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INSTRUCTIONS AND SUBCONTRACTORS LIST FORM
Page No. 2

GROUNDS FOR DISQUALIFICATION:

The Director may not consider any bid submitted by a bidder if the bidder fails to submit a
subcontractor list meeting the requirements of State law. Director may withhold awarding the contract
to a particular bidder if one or more of the proposed subcontractors are considered by the Director to
be unqualified to do the Work or for such other reason in the best interest of the State of Utah.
Notwithstanding any other provision in these instructions, if there is a good faith error on the sublist
form, at the sole discretion of the Director, the Director may provide notice to the contractor and the
contractor shall have 24 hours to submit the correction to the Director. If such correction is submitted
timely, then the sublist requirements shall be considered met.

CHANGES OF SUBCONTRACTORS SPECIFICALLY IDENTIFIED ON SUBLIST FORM:

Subsequent to twenty-four hours after the bid opening, the contractor may change its listed
subcontractors only after receiving written permission from the Director based on complying with all
of the following criteria.

(1) The contractor has established in writing that the change is in the best interest of the State and
that the contractor establishes an appropriate reason for the change, which may include, but not
is not limited to, the following reasons: the original subcontractor has failed to perform, or is
not qualified or capable of performing, and/or the subcontractor has requested in writing to be
released.

(2) The circumstances related to the request for the change do not indicate any bad faith in the
original listing of the subcontractors.

3) Any requirement set forth by the Director to ensure that the process used to select a new
subcontractor does not give rise to bid shopping.

(4) Any increase in the cost of the subject subcontractor work is borne by the contractor.

(5) Any decrease in the cost of the subject subcontractor work shall result in a deductive change
order being issued for the contract for such decreased amount.

(6) The Director will give substantial weight to whether the subcontractor has consented in writing
to being removed unless the Contractor establishes that the subcontractor is not qualified for
the work.

EXAMPLE:

Example of a list where there are only four subcontractors:

SUBCONTRACTOR, SUBCONTRACTOR
TYPE OF WORK “SELF” OR “SPECIAL EXCEPTION” BID AMOUNT CONT. LICENSE #
ELECTRICAL ABCD Electric Inc. $350,000.00 123456789000
LANDSCAPING “Self” 300,000.00 123456789000
CONCRETE (ALTERNATE #1) XYZ Concrete Inc 298,000.00 987654321000
MECHANICAL “Special Exception” Fixed at: 350,000.00 (TO BE PROVIDED
(attach documentation) AFTER OBTAINING
SUBCONTRACTOR)

PURSUANT TO STATE LAW - SUBCONTRACTOR BID AMOUNTS CONTAINED IN THIS

SUBCONTRACTOR LIST SHALL NOT BE DISCLOSED UNTIL THE CONTRACT HAS BEEN AWARDED.

DFCM FORM 2b 052505
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STATE OF UTAH - DEPARTMENT OF ADMINISTRATIVE SERVICES

Division of Facilities Construction and Management

DFCM

PROJECT TITLE:

SUBCONTRACTORS LIST

Caution: You must read and comply fully with instructions.

TYPE OF WORK

SUBCONTRACTOR,
“SELF” OR “SPECIAL EXCEPTION”

SUBCONTRACTOR
BID AMOUNT

CONT. LICENSE #

We certify that:

1. This list includes all subcontractors as required by the instructions, including those related to the base bid as well as any

alternates.

2. We have listed “Self” or “Special Exception” in accordance with the instructions.
3. All subcontractors are appropriately licensed as required by State law.

DATE:

FIRM:

SIGNED BY:

NOTICE: FAILURE TO SUBMIT THIS FORM, PROPERLY COMPLETED AND SIGNED, AS REQUIRED
IN THESE CONTRACT DOCUMENTS, SHALL BE GROUNDS FOR DFCMS REFUSAL TO ENTER INTO
A WRITTEN CONTRACT WITH BIDDER. ACTION MAY BE TAKEN AGAINST BIDDERS BID BOND
AS DEEMED APPROPRIATE BY DFCM. ATTACH A SECOND PAGE IF NECESSARY.

DFCM FORM 2b 052505
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FUGITIVE DUST PLAN

The Contractor will fill out the form and file the original with the Division of Air Quality and a copy of
the form with the Division of Facilities Construction & Management, prior to the issuance of any notice
to proceed.

The Contractor will be fully responsible for compliance with the Fugitive Dust Control Plan, including
the adequacy of the plan, any damages, fines, liability, and penalty or other action that results from
noncompliance.

Page 1 of 7
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Utah Division of Air Quality
April 20, 1999

GUIDANCE THAT MUST BE CONSIDERED IN DEVELOPING AND SUBMITTING A
DUST CONTROL PLAN FOR COMPLIANCE WITH R307-309-3, 4, 5, 6,7

Source Information:

1. Name of your operation (source): provide a name if the source is a construction site.

2. Address or location of your operation or construction site.

3. UTM coordinates or Longitude/Latitude of stationary emission points at your operation.

4. Lengths of the project, if temporary (time period).

5. Description of process (include all sources of dust and fugitive dust). Please, if necessary, use

additional sheets of paper for this description. Be sure to mark it as an attachment.

6. Type of material processed or disturbed.

7. Amount of material processed (tons per year, tons per month, lbs./hr., and applicable units).

Page 2 of 7
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8. Destination of product (where will the material produced be used or transported, be specific,
provide address or specific location), information needed for temporary relocation applicants.

9. Identify the individual who is responsible for the implementation and maintenance of fugitive
dust control measures. List name(s), position(s) and telephone number(s).

10.  List, and attach copies of any contract lease, liability agreement with other companies that may,
or will, be responsible for dust control on site or on the project.

Page 3 of 7
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Description of Fugitive Dust Emission Activities
(Things to consider in addressing fugitive dust control strategies.)

1. Type of activities (drilling and blasting, road construction, development construction, earth
moving and excavation, handling and hauling materials, cleaning and leveling, etc).

2. List type of equipment generating the fugitive dust.
3. Diagram the location of each activity or piece of equipment on site. Please attach the diagram.
4. Provide pictures or drawings of each activity. Include a drawing of the unpaved/paved road

network used to move loads “on” and “off” property.

5. Vehicle miles travels on unpaved roads associated with the activity (average speed).
6. Type of dust emitted at each source (coal, cement, sand, soil, clay, dust, etc.)
7. Estimate the size of the release area at which the activity occurs (square miles). For haul or dirt

roads include total miles of road in use during the activity.

Page 4 of 7
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Description of Fugitive Dust Emission Controls on Site

Control strategies must be designed to meet 20% opacity or less on site (a lesser opacity may be defined
by Approval Order conditions or federal requirements such as NSPS), and control strategies must
prevent exceeding 10% opacity from fugitive dust at the property boundary (site boundary) for
compliance with R307-309-3.

1. Types of ongoing emission controls proposed for each activity, each piece of equipment, and
haul roads.
2. Types of additional dust controls proposed for bare, exposed surfaces (chemical stabilization,

synthetic cover, wind breaks, vegetative cover, etc).

3. Method of application of dust suppressant.
4. Frequency of application of dust suppressant.
5. Explain what triggers the use of a special control measure other than routine measures already in

place, such as covered loads or measures covered by a permit condition (increase in opacity, high
winds, citizen complaints, dry conditions, etc).

6. Explain in detail what control strategies/measures will be implemented off-hours, i.e.,
Saturdays/Sundays/Holidays, as well as 6 PM to 6 AM each day.

Page 5 of 7
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Description of Fugitive Dust Control Off-site

Prevent, to the maximum extent possible, deposition of materials, which may create fugitive dust on
public and private paved roads in compliance with R307-309-5, 6, 7.

1. Types of emission controls initiated by your operation that are in place “off” property
(application of water, covered loads, sweeping roads, vehicle cleaning, etc.).

2. Proposed remedial controls that will be initiated promptly if materials, which may create fugitive
dust, are deposited on public and private paved roads.

Submit the Dust Control Plan to:

Executive Secretary Phone: (801) 536-4000
Utah Air Quality Board FAX: (801) 536-4099
POB 144820

15 North 1950 West
Salt Lake City, Utah 84114-4820

Page 6 of 7
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Fugitive Dust Control Plan Violation Report

When a source is found in violation of R307-309-3 or in violation of the Fugitive Dust Control Plan, the
course must submit a report to the Executive Secretary within 15 days after receiving a Notice of
Violation. The report must include the following information:

1.

Name and address of dust source.

Time and duration of dust episode.

Meteorological conditions during the dust episode.

Total number and type of fugitive dust activities and dust producing equipment within each
operation boundary. If no change has occurred from the existing dust control plan, the source
should state that the activity/equipment is the same.

Fugitive dust activities or dust producing equipment that caused a violation of R-307-309-3 or
the sources dust control plan.

Reasons for failing to control dust from the dust generating activity or equipment.

New and/or additional fugitive dust control strategies necessary to achieve compliance with
R307-309-3,4, 5, 6, or 7.

If it can not be demonstrated that the current approved Dust Control Plan can result in
compliance with R307-309-3 through 7, the Dust Control Plan must be revised so as to
demonstrate compliance with 307-309-3 through 7. Within 30 days of receiving a fugitive dust
Notice of Violation, the source must submit the revised Plan to the Executive Secretary for
review and approval.

Submit the Dust Control Plan to:

Executive Secretary Phone: (801) 536-4000
Utah Air Quality Board FAX: (801) 536-4099
POB 144820

15 North 1950 West
Salt Lake City, Utah 84114-4820

Attachments: DFCM Form FDR R-307-309, Rule 307-309

Page 7 of 7
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300/300/ /FVA/ / !/

Project No.
CONTRACTOR'S AGREEMENT
FOR:
THIS CONTRACTOR'S AGREEMENT, made and entered into this day of ,20  , by
and between the DIVISION OF FACILITIES CONSTRUCTION AND MANAGEMENT, hereinafter
referred to as "DFCM", and , incorporated in the State of

and authorized to do business in the State of Utah, hereinafter referred to as "Contractor",
whose address is

WITNESSETH: WHEREAS, DFCM intends to have Work performed at

WHEREAS, Contractor agrees to perform the Work for the sum stated herein.

NOW, THEREFORE, DFCM and Contractor for the consideration provided in this Contractor's
Agreement, agree as follows:

ARTICLE 1. SCOPE OF WORK. The Work to be performed shall be in accordance with the
Contract Documents prepared by and entitled

13 2

The DFCM General Conditions (“General Conditions”) dated May 25, 2005 on file at the office of
DFCM and available on the DFCM website, are hereby incorporated by reference as part of this
Agreement and are included in the specifications for this Project. All terms used in this Contractor's
Agreement shall be as defined in the Contract Documents, and in particular, the General Conditions.

The Contractor Agrees to furnish labor, materials and equipment to complete the Work as required in the
Contract Documents which are hereby incorporated by reference. It is understood and agreed by the
parties hereto that all Work shall be performed as required in the Contract Documents and shall be
subject to inspection and approval of DFCM or its authorized representative. The relationship of the
Contractor to the DFCM hereunder is that of an independent Contractor.

ARTICLE 2. CONTRACT SUM. The DFCM agrees to pay and the Contractor agrees to accept in
full performance of this Contractor's Agreement, the sum of
DOLLARS AND NO CENTS ($ .00),
which is the base bid, and which sum also includes the cost of a 100%
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CONTRACTOR'S AGREEMENT
PAGE NO. 2

Performance Bond and a 100% Payment Bond as well as all insurance requirements of the Contractor.
Said bonds have already been posted by the Contractor pursuant to State law. The required proof of
insurance certificates have been delivered to DFCM in accordance with the General Conditions before
the execution of this Contractor's Agreement.

ARTICLE 3. TIME OF COMPLETION AND DELAY REMEDY. The Work shall be
Substantially Complete within (__ ) calendar days after the date of the Notice to
Proceed. Contractor agrees to pay liquidated damages in the amount of $ per day for each day
after expiration of the Contract Time until the Contractor achieves Substantial Completion in accordance
with the Contract Documents, if Contractor's delay makes the damages applicable. The provision for
liquidated damages is: (a) to compensate the DFCM for delay only; (b) is provided for herein because
actual damages can not be readily ascertained at the time of execution of this Contractor's Agreement;
(c) is not a penalty; and (d) shall not prevent the DFCM from maintaining Claims for other non-delay
damages, such as costs to complete or remedy defective Work.

No action shall be maintained by the Contractor, including its or Subcontractor or suppliers at any tier,
against the DFCM or State of Utah for damages or other claims due to losses attributable to hindrances
or delays from any cause whatsoever, including acts and omissions of the DFCM or its officers,
employees or agents, except as expressly provided in the General Conditions. The Contractor may
receive a written extension of time, signed by the DFCM, in which to complete the Work under this
Contractor's Agreement in accordance with the General Conditions.

ARTICLE 4. CONTRACT DOCUMENTS. The Contract Documents consist of this Contractor's
Agreement, the Conditions of the Contract (DFCM General Conditions, Supplementary and other
Conditions), the Drawings, Specifications, Addenda and Modifications. The Contract Documents shall
also include the bidding documents, including the Notice to Contractors, Instructions to
Bidders/Proposers and the Bid/Proposal, to the extent not in conflict therewith and other documents and
oral presentations that are documented as an attachment to the contract.

All such documents are hereby incorporated by reference herein. Any reference in this Contractor's
Agreement to certain provisions of the Contract Documents shall in no way be construed as to lessen the
importance or applicability of any other provisions of the Contract Documents.

ARTICLE 5. PAYMENT. The DFCM agrees to pay the Contractor from time to time as the Work
progresses, but not more than once each month after the date of Notice to Proceed, and only upon
Certificate of the A/E for Work performed during the preceding calendar month, ninety-five percent
(95%) of the value of the labor performed and ninety-five percent (95%) of the value of materials
furnished in place or on the site. The Contractor agrees to furnish to the DFCM invoices for materials
purchased and on the site but not installed, for which the
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CONTRACTOR'S AGREEMENT
PAGE NO. 3

Contractor requests payment and agrees to safeguard and protect such equipment or materials and is
responsible for safekeeping thereof and if such be stolen, lost or destroyed, to replace same.

Such evidence of labor performed and materials furnished as the DFCM may reasonably require shall be
supplied by the Contractor at the time of request for Certificate of Payment on account. Materials for
which payment has been made cannot be removed from the job site without DFCM's written approval.
Five percent (5%) of the earned amount shall be retained from each monthly payment. The retainage,
including any additional retainage imposed and the release of any retainage, shall be in accordance with
UCA 13-8-5 as amended. Contractor shall also comply with the requirements of UCA 13-8-5, including
restrictions of retainage regarding subcontractors and the distribution of interest earned on the retention
proceeds. The DFCM shall not be responsible for enforcing the Contractor’s obligations under State law
in fulfilling the retention law requirements with subcontractors at any tier.

ARTICLE 6. INDEBTEDNESS. Before final payment is made, the Contractor must submit evidence
satisfactory to the DFCM that all payrolls, materials bills, subcontracts at any tier and outstanding
indebtedness in connection with the Work have been properly paid. Final Payment will be made after
receipt of said evidence, final acceptance of the Work by the DFCM as well as compliance with the
applicable provisions of the General Conditions.

Contractor shall respond immediately to any inquiry in writing by DFCM as to any concern of financial
responsibility and DFCM reserves the right to request any waivers, releases or bonds from Contractor in
regard to any rights of Subcontractors (including suppliers) at any tier or any third parties prior to any
payment by DFCM to Contractor.

ARTICLE 7. ADDITIONAL WORK. It is understood and agreed by the parties hereto that no
money will be paid to the Contractor for additional labor or materials furnished unless a new contract in
writing or a Modification hereof in accordance with the General Conditions and the Contract Documents
for such additional labor or materials has been executed. The DFCM specifically reserves the right to
modify or amend this Contractor's Agreement and the total sum due hereunder either by enlarging or
restricting the scope of the Work.

ARTICLE 8. INSPECTIONS. The Work shall be inspected for acceptance in accordance with the
General Conditions.

ARTICLE 9. DISPUTES. Any dispute, PRE or Claim between the parties shall be subject to the
provisions of Article 7 of the General Conditions. DFCM reserves all rights to pursue its rights and
remedies as provided in the General Conditions.

ARTICLE 10. TERMINATION, SUSPENSION OR ABANDONMENT. This Contractor’s
Agreement may be terminated, suspended or abandoned in accordance with the General Conditions.
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CONTRACTOR'S AGREEMENT
PAGE NO. 4

ARTICLE 11. DFCM'S RIGHT TO WITHHOLD CERTAIN AMOUNT AND MAKE USE
THEREQOF. The DFCM may withhold from payment to the Contractor such amount as, in DFCM's
judgment, may be necessary to pay just claims against the Contractor or Subcontractor at any tier for
labor and services rendered and materials furnished in and about the Work. The DFCM may apply such
withheld amounts for the payment of such claims in DFCM's discretion. In so doing, the DFCM shall be
deemed the agent of Contractor and payment so made by the DFCM shall be considered as payment
made under this Contractor's Agreement by the DFCM to the Contractor. DFCM shall not be liable to
the Contractor for any such payment made in good faith. Such withholdings and payments may be made
without prior approval of the Contractor and may be also be prior to any determination as a result of any
dispute, PRE, Claim or litigation.

ARTICLE 12. INDEMNIFICATION. The Contractor shall comply with the indemnification
provisions of the General Conditions.

ARTICLE 13. SUCCESSORS AND ASSIGNMENT OF CONTRACT. The DFCM and
Contractor, respectively bind themselves, their partners, successors, assigns and legal representatives to
the other party to this Agreement, and to partners, successors, assigns and legal representatives of such
other party with respect to all covenants, provisions, rights and responsibilities of this Contractor’s
Agreement. The Contractor shall not assign this Contractor’s Agreement without the prior written
consent of the DFCM, nor shall the Contractor assign any moneys due or to become due as well as any
rights under this Contractor’s Agreement, without prior written consent of the DFCM.

ARTICLE 14. RELATIONSHIP OF THE PARTIES. The Contractor accepts the relationship of
trust and confidence established by this Contractor's Agreement and covenants with the DFCM to
cooperate with the DFCM and A/E and use the Contractor's best skill, efforts and judgment in furthering
the interest of the DFCM; to furnish efficient business administration and supervision; to make best
efforts to furnish at all times an adequate supply of workers and materials; and to perform the Work in
the best and most expeditious and economic manner consistent with the interests of the DFCM.

ARTICLE 15. AUTHORITY TO EXECUTE AND PERFORM AGREEMENT. Contractor
and DFCM each represent that the execution of this Contractor's Agreement and the performance
thereunder is within their respective duly authorized powers.

ARTICLE 16. ATTORNEY FEES AND COSTS. Except as otherwise provided in the dispute
resolution provisions of the General Conditions, the prevailing party shall be entitled to reasonable
attorney fees and costs incurred in any action in the District Court and/or appellate body to enforce this
Contractor's Agreement or recover damages or any other action as a result of a breach thereof.
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IN WITNESS WHEREQF, the parties hereto have executed this Contractor's Agreement on the day
and year stated hereinabove.

CONTRACTOR:
Signature Date
Title:
State of )
)
County of ) Please type/print name clearly
Onthis  dayof , 20 , personally appeared before me,
whose 1dent1ty is personally known to me (or proved to me on the basis of satisfactory eV1dence) and
who by me duly sworn (or affirmed), did say that he (she) is the (title or office) of

the firm and that said document was signed by him (her) in behalf of said firm.

Notary Public
(SEAL)
My Commission Expires
APPROVED AS TO AVAILABILITY DIVISION OF FACILITIES
OF FUNDS: CONSTRUCTION AND MANAGEMENT
Financial Manager, Date Date
Division of Facilities Construction Manager -
and Management Capital
APPROVED AS TO FORM: APPROVED FOR EXPENDITURE:
ATTORNEY GENERAL
May 25, 2005
By: Alan S. Bachman Division of Finance Date

Asst Attorney General
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PERFORMANCE BOND
(Title 63, Chapter 56, U. C. A. 1953, as Amended)

That hereinafter referred to as the "Principal" and
a corporation organized and existing under the laws of the State of _
, with its principal office in the City of and authorized to transact business in this State and U. S. Department of the Treasury

Listed (Circular 570, Companies Holding Certificates of Authority as Acceptable Securities on Federal Bonds and as Acceptable Reinsuring Companies);
hereinafter referred to as the "Surety," are held and firmly bound unto the State of Utah, hereinafter referred to as the "Obligee, " in the amount of
DOLLARS ($ ) for the payment whereof, the
said Principal and Surety bind themselves and their heirs, administrators, executors, successors and assigns, jointly and severally, firmly by these presents.

WHEREAS, the Principal has entered into a certain written Contract with the Obligee, dated the day of 20 , to

construct
in the County of , State of Utah, Project No. , for the approximate sum of

Dollars ($ ), which

Contract is hereby incorporated by reference herein.
NOW, THEREFORE, the condition of this obligation is such that if the said Principal shall faithfully perform the Contract in accordance with the
Contract Documents including, but not limited to, the Plans, Specifications and conditions thereof, the one year performance warranty, and the terms of the

Contract as said Contract may be subject to Modifications or changes, then this obligation shall be void; otherwise it shall remain in full force and effect.

No right of action shall accrue on this bond to or for the use of any person or corporation other than the state named herein or the heirs, executors,
administrators or successors of the Owner.

The parties agree that the dispute provisions provided in the Contract Documents apply and shall constitute the sole dispute procedures of the parties.

PROVIDED, HOWEVER, that this Bond is executed pursuant to the Provisions of Title 63, Chapter 56, Utah Code Annotated, 1953, as amended,
and all liabilities on this Bond shall be determined in accordance with said provisions to the same extent as if it were copied at length herein.

IN WITNESS WHEREQOF, the said Principal and Surety have signed and sealed this instrument this day of , 20
WITNESS OR ATTESTATION: PRINCIPAL:
By:
(Seal)
Title:
WITNESS OR ATTESTATION: SURETY:
By:
Attorney-in-Fact (Seal)
STATE OF )
) ss.
COUNTY OF )
On this day of 20___, personally appeared before me , whose

identity is personally known to me or proved to me on the basis of satisfactory evidence, and who, being by me duly sworn, did say that he/she is the Attorney
in-fact of the above-named Surety Company and that he/she is duly authorized to execute the same and has complied in all respects with the laws of Utah in
reference to becoming sole surety upon bonds, undertakings and obligations, and that he/she acknowledged to me that as Attorney-in-fact executed the same.

Subscribed and sworn to before me this day of 20

My commission expires:

Resides at:
NOTARY PUBLIC
Agency:
Agent:
Address:
Phone: Approved As To Form: May 25, 2005
By Alan S. Bachman, Asst Attorney General
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PAYMENT BOND
(Title 63, Chapter 56, U. C. A. 1953, as Amended)

KNOW ALL PERSONS BY THESE PRESENTS:

That hereinafter referred to as the "Principal," and
, a corporation organized and existing under the laws of the State of authorized to do business in this State
and U. S. Department of the Treasury Listed (Circular 570, Companies Holding Certificates of Authority as Acceptable Securities on Federal Bonds and as
Acceptable Reinsuring Companies); with its principal office in the City of hereinafter referred to as the ""Surety," are held and firmly bound unto
the State of Utah hereinafter referred to as the "Obligee," in the amount of
Dollars ($ ) for the payment whereof, the said Principal and Surety bind themselves and their heirs, administrators, executors, successors
and assigns, jointly and severally, firmly by these presents.

WHEREAS, the Principal has entered into a certain written Contract with the Obligee, dated the day of 20 R
to construct
in the County of , State of Utah, Project No. for the approximate sum of
Dollars ($ ), which contract is hereby

incorporated by reference herein.

NOW, THEREFORE, the condition of this obligation is such that if the said Principal shall pay all claimants supplying labor or materials to Principal
or Principal's Subcontractors in compliance with the provisions of Title 63, Chapter 56, of Utah Code Annotated, 1953, as amended, and in the prosecution of the
Work provided for in said Contract, then, this obligation shall be void; otherwise it shall remain in full force and effect.

That said Surety to this Bond, for value received, hereby stipulates and agrees that no changes, extensions of time, alterations or additions to the terms
of the Contract or to the Work to be performed thereunder, or the specifications or drawings accompanying same shall in any way affect its obligation on this Bond,
and does hereby waive notice of any such changes, extensions of time, alterations or additions to the terms of the Contract or to the Work or to the specifications
or drawings and agrees that they shall become part of the Contract Documents.

PROVIDED, HOWEVER, that this Bond is executed pursuant to the provisions of Title 63, Chapter 56, Utah Code Annotated, 1953, as amended, and
all liabilities on this Bond shall be determined in accordance with said provisions to the same extent as if it were copied at length herein.

IN WITNESS WHEREOF, the said Principal and Surety have signed and sealed this instrument this day of 20
WITNESS OR ATTESTATION: PRINCIPAL:
By:
(Seal)
Title:
WITNESS OR ATTESTATION: SURETY:
By:
STATE OF ) Attorney-in-Fact (Seal)
) ss.
COUNTY OF )
On this day of 20 , personally appeared before me

, whose identity is personally known to me or proved to me on the basis of
satisfactory evidence, and who, being by me duly sworn, did say that he/she is the Attorney-in-fact of the above-named Surety Company, and that he/she is duly
authorized to execute the same and has complied in all respects with the laws of Utah in reference to becoming sole surety upon bonds, undertakings and
obligations, and that he/she acknowledged to me that as Attorney-in-fact executed the same.

Subscribed and sworn to before me this day of , 20

My commission expires:

Resides at:
NOTARY PUBLIC
Agency:
Agent:
Address:
Phone: Approved As To Form: May 25, 2005
By Alan S. Bachman, Asst Attorney General
35
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STATE OF UTAH - DEPARTMENT OF ADMINISTRATIVE SERVICES

DFCM
Division of Facilities Construction and Management
CHANGE ORDER #
CONTRACTOR: AGENCY OR INSTITUTION:
PROJECT NAME:
PROJECT NUMBER:
CONTRACT NUMBER:
ARCHITECT: DATE:
CONSTRUCTION | PROPOSAL AMOUNT DAYS
CHANGE REQUEST
DIRECTIVE NO. | NO. INCREASE | DECREASE | INCREASE | DECREASE
Amount Days Date
ORIGINAL CONTRACT
TOTAL PREVIOUS CHANGE ORDERS
TOTAL THIS CHANGE ORDER
ADJUSTED CONTRACT

DFCM and Contractor agree that the terms, contract sum, scope of the Work and time specified in this Change Order
shall constitute the full accord and satisfaction, and complete adjustment to the Contract and includes all direct and
indirect costs and effects related to, incidental to, and/or reasonably implied from such change in the contract terms,
sum, scope of the Work and time.

Contractor:

Architect/Engineer:

Date

Agency or Institution:

Date

DFCM:

Date

Funding Verification:

Date

DFCM FORM 2b 052505
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STATE OF UTAH - DEPARTMENT OF ADMINISTRATIVE SERVICES

DFCM
Division of Facilities Construction and Management

CERTIFICATE OF SUBSTANTIAL COMPLETION

PROJECT PROJECT NO:

AGENCY/INSTITUTION

AREA ACCEPTED

The Work performed under the subject Contract has been reviewed on this date and found to be Substantially Completed as
defined in the General Conditions; including that the construction is sufficiently completed in accordance with the Contract
Documents, as modified by any change orders agreed to by the parties, so that the State of Utah can occupy the Project or specified
area of the Project for the use for which it is intended.

The DFCM - (Owner) accepts the Project or specified area of the Project as Substantially Complete and will assume full
possession of the Project or specified area of the Project at (time) on (date).

The DFCM accepts the Project for occupancy and agrees to assume full responsibility for maintenance and operation, including
utilities and insurance, of the Project subject to the itemized responsibilities and/or exceptions noted below:

The Owner acknowledges receipt of the following closeout and transition materials:
[l Record Drawings [l O & M Manuals [1  Warranty Documents [l Completion of Training
Requirements

A list of items to be completed or corrected (Punch List) is attached hereto. The failure to include an item on it does not alter the
responsibility of the Contractor to complete all the Work in accordance with the Contract Documents, including authorized
changes thereof. The amount of . (Twice the value of the punch list work) shall be retained to assure the
completion of the punch list work.

The Contractor shall complete or correct the Work on the list of (Punch List) items appended hereto within
__calendar days from the above date of issuance of this Certificate. Ifthe list of items is not completed within the time allotted
the Owner has the right to be compensated for the delays and/or complete the work with the help of independent contractor at the
expense of the retained project funds. If the retained project funds are insufficient to cover the delay/completion damages, the
Owner shall be promptly reimbursed for the balance of the funds needed to compensate the Owner.

by:
CONTRACTOR (include name of firm) (Signature) DATE
by:
A/E (include name of firm) (Signature) DATE
by:
USING INSTITUTION OR AGENCY (Signature) DATE
by:
DFCM (Owner) (Signature) DATE
4110 State Office Building, Salt Lake City, Utah 84114 cc:  Parties Noted
telephone 801-538-3018 « facsimile 801-538-3267 « http://dfcm.utah.gov DFCM, Director

DFCM Form 112105
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STUDENT UNION REMODEL MHTN PROJECT NO. 2005556.00
WEBER STATE UNIVERSITY

SECTION 01732 - SELECTIVE DEMOLITION

PART 1 - GENERAL

1.1

1.2

1.3

1.4

RELATED DOCUMENTS

Drawings and general provisions of the Contract, including General and Supplementary Conditions
and Division 1 Specification Sections, apply to this Section.

SUMMARY

Scope of Work: The demolition work indicated is limited to interior work. All structural and exterior
shell work (unless indicated otherwise) will be completed in a second bid package. Work disciplines
include architectural general demolition, mechanical, plumbing and electrical. WSU will be
responsible for utility shut-down, including steam, condensate return, chilled water and domestic
water and gas. Power will be disconnected by the demolition contractor under the direction of WSU.

1. The abatement of hazardous materials is part of this contract. The scope of that work and
drawings indicating location of the hazardous materials were prepared by others, but are
included in this bid package for information purposes and to assist in preparing a complete bid
for the abatement work.

2. Phasing: The work will be perfomed in two phases, Refer to Schedule of work for timing. All
work is to be bid as a total package, with additive alternates as indicated below.

ALTERNATES

Alternate: An amount proposed by bidders and stated in their Proposal for certain work defined in
the Bidding Requirements that may be added to or deducted from the Base Bid amount if Owner
decides to accept a corresponding change either in the amount of construction to be completed or in
the products, materials, equipment, systems, or installation methods described in the Contract
Documents.

1. The cost or credit for each alternate is the net addition to or deduction from the Contract Sum
to incorporate alternate into the Work. No other adjustments are made to the Contract Sum.

Alternate Schedule:

1. ALTERNATE NO 1: Reserved for Separate Contract

2. ALTERNATE NO. 2: Theater: Remove doors and frames, carpet, seating, wood paneling
ticket booth, and Lobby ceiling and flooring

3. ALTERNATE NO. 3: Bowling Alley: Remove ceilings

DEFINITIONS

Remove: Remove and legally dispose of items except those indicated to be reinstalled, salvaged, or
to remain the Owner's property.

Remove and Salvage: Items indicated to be removed and salvaged remain the Owner's property.
Remove, clean, and pack or crate items to protect against damage. ldentify contents of containers
and deliver to Owner's designated storage area.

Salvage by Owner: will be removed by Owner prior to start of demolition operations.

Existing to Remain: Protect construction indicated to remain against damage and soiling during

SELECTIVE DEMOLITION 01732- 1



STUDENT UNION REMODEL MHTN PROJECT NO. 2005556.00
WEBER STATE UNIVERSITY

15

1.6

1.7

1.8

selective demolition. When permitted by the Architect, items may be removed to a suitable,
protected storage location during selective demolition and then cleaned and reinstalled in their
original locations.

MATERIALS OWNERSHIP

Except for items or materials indicated to be reused, salvaged, reinstalled, or otherwise indicated to
remain the Owner's property, demolished materials shall become the Contractor's property and shall
be removed from the site with further disposition at the Contractor's option.

SUBMITTALS

General: Submit each item in this Article according to the Conditions of the Contract and Division 1
Specification Sections, for information only, unless otherwise indicated.

Schedule of selective demolition activities indicating the following:

1. Detailed sequence of selective demolition and removal work, with starting and ending dates
for each activity.

2. Interruption of utility services.

3. Coordination for shutoff, capping, and continuation of utility services.

4 Detailed sequence of selective demolition and removal work to ensure uninterrupted progress
of Owner's on-site operations.

5. Locations of temporary partitions and means of egress.

Inventory of items to be removed and salvaged.

Inventory of items to be removed by Owner.

Photographs or videotape, sufficiently detailed, of existing conditions of adjoining construction and
site improvements that might be misconstrued as damage caused by selective demolition
operations.

QUALITY ASSURANCE

Regulatory Requirements: Comply with governing EPA notification regulations before starting
selective demolition. Comply with hauling and disposal regulations of authorities having jurisdiction.
PROJECT CONDITIONS

Owner will occupy areas immediately adjacent to selective demolition area. Conduct selective
demolition so that Owner's operations will not be disrupted. Provide not less than 48 hours' notice to
Owner of activities that will affect Owner's operations.

Owner assumes no responsibility for actual condition of buildings to be selectively demolished.

5. Conditions existing at time of inspection for bidding purpose will be maintained by Owner as
far as practical.

Hazardous Materials: Hazardous Materials will be encountered in the Work and removal is
included in this Project scope. Refer to Hazardous Materials Abatement scope, prepared by R & R
Environmental, included with this document for information purposes to fulfill requirements of the
abatement effort.

Storage or sale of removed items or materials on-site will not be permitted.

SELECTIVE DEMOLITION 01732- 2
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1.9

A.

B.

SCHEDULING

Arrange selective demolition schedule so as not to interfere with Owner's or General Contractor’s
on-site operations.

Refer to Jacobsen Construction Company schedule for scheduling requirements.

PART 2 - PRODUCTS

21

A.

REPAIR MATERIALS

Use repair materials identical to existing materials.

1. Where identical materials are unavailable or cannot be used for exposed surfaces, use
materials that visually match existing adjacent surfaces to the fullest extent possible.
2. Use materials whose installed performance equals or surpasses that of existing materials.

PART 3 - EXECUTION

3.1

C.

D.

F.

3.2

A.

EXAMINATION

Verify that utilities have been disconnected and capped. Assist WSU in disconnecting power to the
building.

Survey existing conditions and correlate with requirements indicated to determine extent of selective
demolition required.

Inventory and record the condition of items to be removed and reinstalled and items to be removed
and salvaged.

When unanticipated mechanical, electrical, or structural elements that conflict with the intended
function or design are encountered, investigate and measure the nature and extent of the conflict.
Promptly submit a written report to the Architect.

Survey the condition of the building to determine whether removing any element might result in
structural deficiency or unplanned collapse of any portion of the structure or adjacent structures
during selective demolition.

Perform surveys as the Work progresses to detect hazards resulting from selective demolition
activities.

UTILITY SERVICES

Maintain existing utilities indicated to remain in service and protect them against damage during
selective demolition operations.

1. Do not interrupt existing utilities serving occupied or operating facilities, except when
authorized in writing by Owner and authorities having jurisdiction. Provide temporary
services during interruptions to existing utilities, as acceptable to Owner and to governing
authorities.

a. Provide not less than 48 hours' notice to Owner if shutdown of service is required

SELECTIVE DEMOLITION 01732- 3
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3.3

during changeover.

Utility Requirements: Locate, identify, disconnect, and seal or cap off indicated utility services
serving building to be selectively demolished. Coordinate with WSU.

1. Where utility services are required to be removed, relocated, or abandoned, provide bypass
connections to maintain continuity of service to other parts of the building before proceeding
with selective demolition.

2. Cut off pipe or conduit in walls or partitions to be removed. Cap, valve, or plug and seal the
remaining portion of pipe or conduit after bypassing.

PREPARATION

Drain, purge, or otherwise remove, collect, and dispose of chemicals, gases, explosives, acids,
flammables, or other dangerous materials before proceeding with selective demolition operations.

Employ a certified, licensed exterminator to treat building and to control rodents and vermin before
and during selective demolition operations.

Conduct demolition operations and remove debris to ensure minimum interference with roads,
streets, walks, and other adjacent occupied and used facilities.

1. Do not close or obstruct streets, walks, or other adjacent occupied or used facilities without
permission from Owner and authorities having jurisdiction. Provide alternate routes around
closed or obstructed traffic ways if required by governing regulations.

Conduct demolition operations to prevent injury to people and damage to adjacent buildings and
facilities to remain. Ensure safe passage of people around selective demolition area.

1. Erect temporary protection, such as walks, fences, railings, canopies, and covered

passageways, where required by authorities having jurisdiction.

Protect existing site improvements, appurtenances, and landscaping to remain.

Provide temporary weather protection, during interval between demolition and removal of

existing construction, on exterior surfaces and new construction to ensure that no water

leakage or damage occurs to structure or interior areas.

4. Protect walls, ceilings, floors, and other existing finish work that are to remain and are
exposed during selective demolition operations.

5. Cover and protect furniture, furnishings, and equipment that have not been removed.

2.
3.

3.4SELECTIVE DEMOLITION

Demolish and remove existing construction only to the extent required by new construction and as
indicated. Use methods required to complete Work within limitations of governing regulations
and as follows:

1. Proceed with selective demolition systematically in sequence as indicated in the schedule .

2. Neatly cut openings and holes plumb, square, and true to dimensions required. Use cutting
methods least likely to damage construction to remain or adjoining construction. To minimize
disturbance of adjacent surfaces, use hand or small power tools designed for sawing or
grinding, not hammering and chopping. Temporarily cover openings to remain.

3. Cut or drill from the exposed or finished side into concealed surfaces to avoid marring
existing finished surfaces.

4, Obtain Hot-work permit from Campus Fire Marshal prior to commencement of flame-cutting
operations.
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5. Do not use cutting torches until work area is cleared of flammable materials. At concealed
spaces, such as duct and pipe interiors, verify condition and contents of hidden space before
starting flame-cutting operations. Maintain portable fire-suppression devices during flame-
cutting operations.

6. Maintain adequate ventilation when using cutting torches.

7. Remove dangerous or unsuitable materials and promptly dispose of off-site.

8. Remove overhead framing members and lower to ground by method suitable to avoid free
fall and to prevent ground impact or dust generation.

9. Locate selective demolition equipment throughout the structure and remove debris and

materials so as not to impose excessive loads on supporting walls, floors, or framing.

10. Dispose of demolished items and materials promptly. On-site storage of removed items is
prohibited.

11. Return elements of construction and surfaces to remain to condition existing before start of
selective demolition operations.

B. Break up and remove concrete slabs on grade, unless otherwise shown to remain.

3.5 PATCHING AND REPAIRS

A. Promptly patch and repair holes and damaged surfaces caused to adjacent construction by selective
demolition operations.

B. Patching is specified in Division 1 Section "Cutting and Patching."

C. Restore exposed finishes of patched areas and extend finish restoration into adjoining construction
to remain in a manner that eliminates evidence of patching and refinishing.

3.6 DISPOSAL OF DEMOLISHED MATERIALS

A. General: Promptly dispose of demolished materials. Do not allow demolished materials to
accumulate on-site.

B. Burning: Do not burn demolished materials.

3.7 CLEANING

A. Sweep the building broom clean on completion of selective demolition operation.

END OF SECTION 01732
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R & R ENVIRONMENTAL 47 WEST 9000 SOUTH SUITE #2 SANDY, UTAH 84070

02081 ASBESTOS ABATEMENT

Scope of Work: Weber State University Shepherd Union Building (Phase 1 and Phase 2),
Ogden, Utah, February 2, 2006

1. Flooring and Adhesive Removal (Phase 1)

a.

Contractor shall remove all carpet, floor tile and associated adhesive from the West
Building as shown on the attached floor plans. There is approximately 700 square
feet of exposed floor tile to be removed, and approximately 400 square feet of floor
tile under glued-down carpet (a total of approximately 1,100 square feet). This
flooring material contains up to 15% Chrysotile asbestos.

Contractor is entirely responsible to protect walls and all facility components from
solvent splashing or other damage consequent to his work. Contractor shall
exercise all due care and caution to avoid paint, carpet or other facility component
damage. Contractor shall remove tape carefully and slowly in order to avoid such
damage.

Contractor shall maintain at least four air changes per hour in the containments, and
negative pressure of a minimum of -0.02 column inches of water pressure
differential, relative to outside pressure, during the entire project, as verified by a
permanent recording device. Exhaust hoses shall be of “flex-ducting” and shall be
directed to the outside of the building.

Contractor shall remove floor tiles and associated debris utilizing work practices
delineated in OSHA 29 CFR 1926.1101 (g)(7), Work Practices and Engineering
Controls for Class Il work, and (g)(8), Additional Controls for Class Il Work.

Fireproofing Material (Phase 1)

Contractor shall remove all fireproofing material from the ceiling areas of the building
as shown on the attached plans. There is approximately 33,620 square feet of
material to be removed. Itis friable. This material contains 6% chrysotile asbestos.

. Thermal System Insulation (Phase 1)

Contractor shall remove approximately 470 fittings, elbows, tees and valve
packings from the building, as shown on the attached plans. This insulation
contains up to 5% chrysotile asbestos. These materials are friable.

ASBESTOS ABATEMENT 02081 -1
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4. Duct Sealant (Phase 1)

a.

(o2}

Contractor shall remove approximately 114 linear feet of duct sealant from the
building as shown on the attached floor plans. This material contains 5% chrysotile
asbestos.

Flooring and Adhesive Removal (Phase 2)

Contractor shall remove all carpet, floor tile and associated adhesive from the East
Building as shown on the attached floor plans. There is approximately 710 square
feet of exposed floor tile to be removed, approximately 2,600 square feet of floor
tile and mastic under glued-down carpet to be removed and approximately 6,300
square feet of floor tile under glued-down carpet (a total of approximately 9,610
square feet). This flooring material contains up to 15% Chrysotile asbestos.

Contractor is entirely responsible to protect walls and all facility components from
solvent splashing or other damage consequent to his work. Contractor shall
exercise all due care and caution to avoid paint, carpet or other facility component
damage. Contractor shall remove tape carefully and slowly in order to avoid such
damage.

Contractor shall maintain at least four air changes per hour in the containments, and
negative pressure of a minimum of -0.02 column inches of water pressure
differential, relative to outside pressure, during the entire project, as verified by a
permanent recording device. Exhaust hoses shall be of “flex-ducting” and shall be
directed to the outside of the building.

Contractor shall remove floor tiles and associated debris utilizing work practices
delineated in OSHA 29 CFR 1926.1101 (g)(7), Work Practices and Engineering
Controls for Class Il work, and (g)(8), Additional Controls for Class Il Work.

. Vibration Dampers (Phase 2)

Contractor shall remove all vibration dampers (isolators) from the mechanical and
ducting areas of the building as shown on the attached plans. There are 4 dampers
to be removed. This cloth material is friable. This material contains 80% chrysotile
asbestos.

7. Thermal System Insulation (Phase 2)
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a.

Contractor shall remove approximately 193 fittings, elbows, tees and valve
packings from the building, as shown on the attached plans. This insulation
contains up to 5% chrysotile asbestos. These materials are friable.

8. Duct Sealant (Phase 2)

a.

Contractor shall remove approximately 60 linear feet of duct sealant from the
building as shown on the attached floor plans. This material contains 5% chrysotile
asbestos.

. General

Reserved.

Contractor shall attend a pre-start meeting on the first day of the project, and shall
ensure that the project supervisor is in attendance. The exact time for this meeting
will be confirmed with the Contractor by the Consultant no later than one week prior.

Contractor shall conduct personnel air sampling each day of friable removal activity,
and shall submit (in writing) all personal air sampling results from the workers on the
project to the Consultant no later than the end of the shift the following work day.

Contractor shall ensure his work does not cause undue interference with the facility
operation outside his abatement area, or unsightly accumulations of debris,
materials, personal belongings, etc., and that all areas of the work are secure from
the unauthorized entry of patrons and employees of the Owner.

Contractor shall provide Consultant with his abatement project design, prepared by
an AHERA-accredited Project Designer, no later than 3 working days prior to the
start of the project. Any modifications to the design shall be approved by an
AHERA-accredited Project Designer. The design shall be faxed or otherwise
delivered to the offices of R&R Environmental, Inc., to the attention of Eldon C.
Romney, 47 West 9000 South, Suite 2, Sandy, Utah, 84070, Fax: 801-352-2380.

Contractor shall hire a Utah-licensed electrical contractor to ensure his electrical
design and plans are compatible with the facility operation and with the National
Electrical Code. Contractor shall use only electrical equipment rated for work in
"damp environments" in the containment area. Any equipment not labeled "rated for
work in damp environments” may not be permitted in the containment.
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g. Contractor shall ensure all equipment brought onto the site is free of suspect
asbestos-containing material (ACM). Consultant may disallow use of any equipment
with obvious suspect ACM.

h. All ladders and their components shall be maintained in good repair and fully
operational, without makeshift repairs.

i Reserved.

J- Contractor shall take appropriate steps to safeguard existing items that are
scheduled to remain in the facility. These items may include carpeting, flooring,
baseboards, wood panels, ceiling trim, equipment such as burglar and fire alarms,
sprinklers and sensors, speakers, clocks, mechanical grilles, furnaces, light fixtures,
conduits, etc.

k. Contractor shall provide a certificate of weight and measure (or other certification
acceptable to the Consultant) for all ACM waste taken from the site. The
certification shall list gross, tare and net weights for all ACM waste. Contractor shall
also provide, on Contractor's letterhead, a listing of each manifest used for the
project, by number and waste tonnage (in pounds) specific to that manifest. Listing
shall show if ACM was disposed of as regulated waste, non-hazardous or any other
state-approved category of waste. This information shall be provided prior to, or at
the time of invoice submission. No final payment to Contractor will be made
without this certification and documentation.

l. All poly sheeting used by Contractor on the project shall be of the fire-retardant type.
Each containment area shall be built with a clear plexiglass window no smaller than
two feet square, which allows viewing of the entire work from outside the regulated
area.

m. Smoking is not allowed on the Owner's property. Contractor's employees who
smoke shall go off-site or to a corner of the property, and shall police and clean up
any cigarette butts or associated debris, transporting this waste immediately to their
privately-owned vehicle or a company vehicle. Owner's trash receptacles shall not
be used for this waste. Any violation of this provision is grounds for expulsion of the
offending party from the work site for its duration.

n. The most stringent regulations in effect for the work site shall apply. Contractor
shall determine the extent of city, county, AQMD, state, federal and all other
applicable regulations and perform the work in compliance with these regulations.

0. Reserved.
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p. Contractor shall provide the Industrial Hygiene Consultant with MSDSs for all
materials used on their work site. MSDSs shall be provided prior to the use of the
product.

g. Contractor shall provide an English-speaking interpreter on-site any time Contractor

personnel are non-English-speaking.

r. Contractor’s electrical extension cords shall be suspended off the floor or covered
with trip-resistant covering. GFCls shall be used on all electrical equipment.

S. Removed ACM shall be cleaned up and bagged on a continual basis. No removed
ACM shall be left unattended at any time until placed in the locked waste dumpster.
All waste shall be disposed of at an in-state waste facility unless agreed to in writing
by the Consultant prior to transport. Contractor shall use a waste container that can
be made secure from unauthorized disposal, so no extraneous waste is included
with the ACM waste generated by Contractor. All ACM waste shall be transported in
leak-tight containers, in poly-lined, enclosed, locked vehicles, separate from non-
ACM material.

t. Contractor shall maintain a job telephone at Contractor's expense. Telephone shall
be operational prior to disturbance of any ACM. Contractor shall be fully responsible
for all charges to this telephone.

u. Contractor shall provide chemical toilets on the job site for Contractor's personnel,
the Consultant and any authorized visitors. Contractor shall ensure these toilets are
maintained appropriately and in a hygienic manner.

V. All dimensions, quantities and areas provided in this scope of work are
approximations to assist Contractor in determining the amount of ACM designated
for removal. Contractor is entirely responsible for accurately determining the
amount of ACM included in the scope of work.
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Activity Activity Orig Rem Early

1D Description Dur Dur Finish
WSU Shepherd Union Renovation
Project Milestones / Project Summary
Owner Items
Hazmat Abatement / General Demolition
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\
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